



**Water Street Corridor Streetscape Improvements**  
**Project # 4848**  
**Contract # 48480005**  
**Addendum #1**  
**August 19, 2019**

**To All Respondents:**

- 1. All requirements of the original IFB shall remain in full force and effect, except as set forth in this Addendum and any other previously issued Addenda.**
- 2. All capitalized terms set forth in this Addendum shall have the same meaning as set forth in the IFB being amended hereby.**
- 3. Volume I, Part IV “Bid Forms,” Section 2.2 “Bid Sheets” is hereby deleted and replaced with the attached Bid Sheets. The bid sheets have been revised to reflect updated quantities that were not reflected in the original bid sheets, specifically, the signals section has been revised with updated quantities.**
- 4. Volume II, Part IV “Scope of Work Documents,” Section E “List of Drawings and Design Specifications” is hereby deleted and replaced with the attached Section E. Certain design specifications were removed, added or revised as outlined below.**
  - a. Specifications that were removed:**
    - i. ITEM T-1.35 FURNISH AND INSTALL ONE TYPE ACCESSIBLE PEDESTRIAN SIGNAL (APS) FOUNDATION**
    - ii. ITEM T-1.5 INSTALL TYPE "M2-2S" FOUNDATION**
    - iii. ITEM T-20160 FURNISH 20' TRAFFIC SIGNAL MAST ARM POLE ASSEMBLY TYPE M-2**
    - iv. ITEM T-20184X FURNISH 5' EXTENSION ARM ASSEMBLY WITH FITTINGS, WITH CUSTOM FINISH**
    - v. ITEM T-4.1 INSTALL ONE CB & CONTROLLER ON ANY POST OR SUPPORT**
    - vi. ITEM T-5.2 FURNISH & INSTALL 2" RIGID UNDERGROUND CONDUIT IN PAVED ROADWAY**
    - vii. ITEM T-79999 FURNISH ADVANCED SOLID STATE TRF CONTROLLER (6 LOAD SWITCHES)**
    - viii. ITEM T-8.10 RELOCATE CONCRETE PYLON WITH POST**

**b. Specifications that were added:**

- i. **ITEM T-1.25** REMOVE ANY OTHER TYPE FOUNDATION
- ii. **ITEM T-1.29** RAISE OR LOWER FOUNDATION TO GRADE
- iii. **ITEM T-20184** FURNISH 5' EXTENSION ARM ASSEMBLY WITH FITTINGS, WITH CUSTOM FINISH
- iv. **ITEM T-20186** FURNISH 20' ARM ASSEMBLY WITH FITTINGS
- v. **ITEM T-2.15** REORIENT ONE MAST ARM
- vi. **ITEM T-2.16** FURNISH, INSTALL, MAINTAIN AND REMOVE TEMPORARY POST OR PYLON WITH SIGNALS
- vii. **ITEM T-2.6** INSTALL ONE 5 FOOT MAST ARM EXTENSION
- viii. **ITEM T-2.7** INSTALL SHAFT OF M-2 POST
- ix. **ITEM T-2.9** INSTALL ONE MAST ARM ON EXISTING M-2 TRAFFIC POLE
- x. **ITEM T-33001-L** FURNISH POLYCARBONATE PED SIGNAL (16X16) WITH LED COUNTER
- xi. **ITEM T-31150** FURNISH ALUMINUM DIE CASTING AND ASSEMBLY F/POST SI
- xii. **ITEM T-31340 F)** "VB-P" ASSEMBLY \* ASSEMBLY IS EQUAL TO ONE PAIR
- xiii. **ITEM T-3.4** INSTALL APS UNIT
- xiv. **ITEM T-3.15** Hood One Signal Head
- xv. **ITEM T-4.22** INSTALL ANY TYPE OF ASTC CAB ON METAL POLE
- xvi. **ITEM T-4.4** INSTALL ONE CONTROL BOX ON ANY POST
- xvii. **ITEM T-4.9** INSTALL ONE CONTROL BOX FROM ANY POST OR SUPPORT
- xviii. **ITEM T-5.28** FURNISH AND INSTALL 2" RIGID CONDUIT INTO MANHOLE
- xix. **ITEM T-5.50** FURNISH AND INSTALL 2" HDPE UNDERGROUND CONDUIT IN PAVED ROADWAY
- xx. **ITEM T-5.52** FURNISH AND INSTALL 2" HDPE UNDERGROUND CONDUIT IN UNPAVED AREA
- xxi. **ITEM T-60200** FURNISH APS CABLE
- xxii. **ITEM T-6.1** Install Cable (Includes Overhead)

**c. Specifications that were edited:**

- i. **ITEM T-33000L** FURNISH POLYCARBONATE INCANDESCENT PED SIGNAL W/ LED LENS

**5. Volume I, Part I, Section 2.2.3.1 is hereby revised as follows:**

**2.2.3.1 Question/Clarification Deadline:**

- (i) **Date: August 22, 2019**
- (ii) **Time: 5:00 PM**

**6. Volume I, Part I, Section 2.2.3.3 is hereby revised as follows:**

**2.2.3.3 Question Response Date: August 28, 2019**



**THIS ADDENDUM MUST BE SIGNED BY THE BIDDER AND ATTACHED TO THE BID WHEN SUBMITTED.**

NEW YORK CITY ECONOMIC DEVELOPMENT CORPORATION

By: Maryann Catalano

Title: Chief Contracting Officer, Contracts

**ACKNOWLEDGED AND AGREED:**

Name of Bidder: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_